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SEEDING AND EROSION CONTROL SCHEDULE
DRAINAGE PIPE AND STRUCTURE SCHEDULE
SIDE |[SEEDING,| NITROGEN [PHOSPHORUS|POTASSIUM | EROSION [TEMPORARY|[TEMPORARY|PERIMETER|  INLET TNETE
LOCATION CLASS 3|FERTILIZER|FERTILIZER |FERTILIZER|CONTROL | EROSION | DITCH | EROSION AND SIDE TRENCH STONE | FILTER | REMOVE PIPE END STORM STORM MANHOLES, TYPE A INLETS,
NUTRIENT | NUTRIENT | NUTRIENT |BLANKET | CONTROL | CHECKS | BARRIER PIPE LOCATION BACKFILL | RIPRAP, | FABRIC | EXISTING | CULVERTS, | SECTIONS | SEWERS, SEWERS, TYPE A, TYPE & | TYPE B,
SEEDING PROTECTION CLASS A5 CULVERTS | CLASS D, 15" CLASS A, CLASS A, | 5'~ DIAMETER, | o\ o | TYPE 8
TYPE 1 15 TYPE 2 12" |TYPE 2 24 | TYPE 8 GRATE | "o GRATE
STATION |TO| STATION ILT/RT| (ACRE) | (POUND) | (POUND) | (POUND) |(SQ YD) | (POUND) | (FOOT) | (FOOT) (EACH) ATE
STATION | TO | STATION [LT/RT| (CU YD) | (SQ YD) | (5Q YD) | (EACH) (FOOT) (EACH) (FOOT) (FOOT) (EACH) (EACH) (EACH)
146+00.00 |70 |152+00.00| LT | 0.25 23 23 23 979 25
146+75.00 | TO |148+00.00| LT 189 125
146+00.00|T0|152+00.00| RT | 0.50 45 45 45 1,672 50
146+75.00 LT 1
146+00.00|T0 | 146+49.93 | RT 58
148+00.00 LT 6 9
148+45.36 LT 10
14a+oo.oo[ T0 }149+11.oo LT 138 1
148+46.70 RT 10
148+00.00 LT 1
149+19.32 LT 10
148+00.00 LT 1
149+422.92 RT 10
148+50.00| TO [149+50.00 | RT 17 17
149+36.95 RT 10
148+50.00| TO |149+07.43 | LT 18 18
149+38.15 LT 10
149+11.00 LT 15 14
149+52,97 RT 10
149+11.00| 10 ’149+23.oo LT 1 12
149+454.97 LT 10
149+11.00 LT 1
151+85.00 LT 1
149+11.00 LT 1
1514+90.27 LT 10
151438.00 LT 1
NORTH OF CULVERT 119
151438.00 | TO [151+82.00
SOUTH OF CULVERT 94 LT 44
151+38.27 | TO |151+82.7
NE OF CULVERT LT 21 1482.79 | LT )
151+82.00
NW OF CULVERT LT 21 LT 1
TOTAL
SE OF CULVERT RT 18 359 35 35 1 44 2 23 248 1 2 2
SW OF CULVERT RT 18
TOTAL 0.75 68 68 68 2,864 75 90 136 1
GUARDRAIL SCHEDULE
SIDE | STEEL PLATE |STEEL PLATE| TRAFFIC |GUARDRAIL | GUARDRAIL | TERMINAL
FURNISHING AND ERECTING EARTHWORK SCHEDULE BEAM GUARD BEAM BARRIER | REMOVAL | MARKERS | MARKER -
RIGHT-OF -WAY MARKERS PERMANENT SURVEY MARKERS SIDE cuT FILL RAIL, TYPE A,|GUARD RAIL,| TERMINAL, DIRECT
STATION VOLUME VOLUME LOCATION 6 FOOT POSTS| ATTACHED TYPE 1 APPLIED
LOCATION EACH LOCATION EACH EARTH FURNISHED STRUZ?URES (?APSSé/:‘%’)
EXCAVATION|EXCAVATION STATION | TO | STATION |LT/RT 00T (FOOT EAC
LT/ (FOOT) ) (EACH) (FOOT) ( (EA
STATION STATION FROM TO |LT/RT| (CU YD) | (CU YD) EACH EACH)
149+429.00 147+29.15 TO 147+79.15 RT 1
146+00.00 ! ! 146+00.00 [152+00.00| LT 440 205 wroens T o eorescal wr v
49+49, - .
147+00.00 ! 149+43.99 ! 146+00.00 [152+00.00| RT 270 440 e o Tieenee p—_
+7S. +16., 137.
147+36.20 ! TOTAL 2 149+14.87 [149+43.13 | RT 30 oo o T T o 1
147+91. +41,
147+36.20 ! TOTAL 710 675 — Errs09
151900.00 N 14749159 | TO . LT 14
151484.32 1 148+40.45 | TO |149+93.92| RT 154
15149524 1 148+41,59 | TO |149+16.59 | LT 75
152400.00 1 148+93.49 | TO |150+45.49| LT 152
149+16.59 | TO |149+41.59 | LT 25
ToTAL 8 CURB AND GUTTER SCHEDULE
149+416.65 | TO | 149+41.65| RT 25
SIDE COMBINATION
LOCATION CONCRETE 149+41.59 T0 150+479.09] LT 137.5
CURB AND
GUTTER, 149+41.65 | TO | 150416.65| RT 75
TYPE M-4.24 150+16.65 | TO |150+66.65| RT 1
STATION | TO | STATION [LT/RT| (FOOT) 150479.09 | T0 | 151429.09 | LT ]
14749159 | TO |149+18.38 | LT 127.0 APPLIED AT EACH FACE OF TBT 4
TOTAL 127.0 TOTAL 425 50 4 306 28 4
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